

TENDER DOCUMENT — RFT 1000-SVC-0003

CONSTRUCTION CONTRACT — OFFICE FIT-OUT REFURBISHMENT

1. PROJECT OVERVIEW

Project Name	Meridian Business Park Office Fit-Out
Location	Meridian Business Park, Building 4
Project Value	USD 850,000
Duration	4 months from Notice to Proceed
Client	Meridian Business Park Management Ltd.

2. FINANCIAL REQUIREMENTS

- Contract Value: USD 850,000 (fixed price lump sum)
- Payment Terms: Monthly invoicing based on certified work completion
- Milestone payments spread evenly across mobilization, demolition/strip-out, fit-out installation, and final handover, each with clear acceptance criteria
- Retention: 5% holdback, released 1 month after final acceptance
- Performance Bond: 5% of contract value, standard industry form
- Payment Terms: Net 30 days from invoice date; client has an excellent, well-documented payment history with no disputed invoices on record

3. TECHNICAL SCOPE

3.1 Scope Includes

- Interior demolition and strip-out of existing partitions and finishes
- New partitions, ceilings, flooring, and interior finishes
- Like-for-like mechanical and electrical reconnection, no new structural or load-bearing work required

3.2 Site Conditions

- Site fully accessible during normal business hours with dedicated contractor access and laydown area provided by client
- Existing utilities fully documented and verified; no known hazards or hazardous materials present
- Interior fit-out only - no ground works, no geotechnical considerations

3.3 Timeline

- Mobilization and design coordination: Month 1
- Strip-out and fit-out installation: Months 2-3, standard off-the-shelf materials with 2-3 week lead times
- Final handover and snagging: Month 4, schedule assessed by client as comfortable with built-in float

4. EXPERIENCE REQUIREMENTS

- Minimum 3 years experience in commercial interior fit-out contracts
- Minimum 2 completed projects of similar scale
- Minimum annual turnover USD 1.5 Million for last 2 years
- Standard trade liability insurance and local trade license required

5. CONTRACT TERMS AND CONDITIONS

5.1 Liability

- Contractor liability capped at 20% of contract value for direct damages
- No liability cap for gross negligence or willful misconduct
- Mutual indemnification: each party indemnifies the other only for claims arising from its own negligence or breach, with indemnity capped at the same 20% of contract value

5.2 Termination

- Client may terminate for convenience with 30 days notice; contractor paid for work completed plus reasonable demobilization costs
- Either party may terminate for material breach with 30 days notice if not cured
- Contractor has 14 days to submit cost impact of any change order, and no change proceeds without prior written agreement on price

5.3 Disputes

- Disputes resolved by good-faith negotiation, then mediation, then binding arbitration under the law of the project jurisdiction

5.4 Warranty

- Defects liability period: 12 months from practical completion
- Contractor warrants all workmanship and materials to be free of defects and to conform to the agreed specification
- Contractor liable for defect rectification at no additional cost during the warranty period

5.5 Force Majeure

- Standard force majeure clause covering acts of God, natural disasters, war, and government-ordered restrictions
- Force majeure notification required within 14 days of occurrence
- Either party may terminate without penalty if a force majeure event persists beyond 90 days

5.6 Legal and Regulatory Compliance

- Contractor shall perform all work in compliance with applicable local building codes, fire and life-safety regulations, and occupational health and safety law
- All works subject to inspection and sign-off by the local building authority
- Contractor to hold and maintain all licenses and permits required for the scope of work

6. PERFORMANCE SECURITY AND INSURANCE

- Performance Bond: 5% of contract value
- Insurance Requirements: General Liability minimum USD 2 Million per occurrence

7. LIQUIDATED DAMAGES

- Schedule Delay Penalties: 0.1% of contract value per week of delay, capped at 2% total

8. EVALUATION CRITERIA

- Technical Capability: 30%
- Financial: 55%

- HSE & Compliance: 15%

DOCUMENT CLASSIFICATION: CONSTRUCTION CONTRACT

EXPECTED SCENARIO PROFILE: LOW risk / PROCEED - legal GREEN, engineering HIGH feasibility